STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA28

PROPCSALS | SSUED 15

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

RAS

05/ 08/ 03
11- 251004

11-SD-8-3.2/0.0

ENG NEERS EST

B I

494, 000. 00 AMOUNT UNDER

D SUMMARY

I N SAN DI EGO COUNTY I N SAN DI EGO
AT VARI QUS LOCATI ONS

GORE PAVI NG

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
582, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
05/ 12/ 03
CONTRACT CCDE 'D
44 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 140

9, 170. 00 PERCENT UNDER EST 1.86

Bl D TOTAL

484, 830. 00

486, 222. 00

498, 115. 00

500, 517. 70

805, 637. 45

Bl DDER | D

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

3 D ENTERPRI SES | NCORPCRATED

2180 GARNET AVENUE STE 1A
SAN DI EGO CA 92109

BELAI RE VWEST LANDSCAPE | NC

B O BOX 6270
BUENA PARK CA 90622

G | M GENERAL ENG NEERI NG

916 MORNI NG SUN DR
ENCI NI TAS CA 92024- 1957

DI VERSI FI ED LANDSCAPE CO

33801 WASHI NGTON STREET
W NCHESTER CA 92596

T B PENI CK AND SONS | NC

9747 OLSON DRI VE
SAN DI EGO CA 92121

FAX

FAX

FAX

FAX

FAX

858 272-3191
00621125
858 272-6089

714 523-9200
00448636
714 523-9201

760 436-5870
00592111
760 944-7349

909 926- 7444
00576183
909 926- 7440

858 558-1800
00185381
858 558-1881

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



11- 251004 Bl D245

11-SD-8-3.2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 08/ 03 05/ 12/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SEALRI GHT PAVI NG ASPHALT
CHULA VI STA CA
SELECT ELECTRI C ELECTRI CAL
P O BOX 1457

SPRI NG VALLEY CA 91977

W C C CONSTRUCTI ON TRAFFI C CONTROL
LUCERNE VALLEY CA



11- 251004 Bl D245

11-SD-8-3.2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 08/ 03 05/ 12/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALMEX ENG NEERI NG | TEM5 38 AND 39
RI VERSI DE CA
GLOBAL ENVI RONMENTAL NETWORK | TEM 4

FOUNTAI' N VALLEY CA

SELECT ELECTRIC | TEM5S 42 AND 43
SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 D G YEAGER CONSTRUCTI ON | TEMS 8, 11, 38 AND 39 (PORTI ON)
SAN CLEMENTE CA
GLOBAL ENVI ROVENTAL NETWORK | TEM 5 (PORTI ON)
FOUNTAI N VALLEY CA
PERRI S TRAFFI C CONTRCL | TEM 4 ( PARTI AL)
MURRI ETA CA
SELECT ELECTRI C | TEMS 42 AND 43 ( PORTI ON)

SPRI NG VALLEY CA

VALLEY CONCRETE PLACI NG I NC | TEM 40, 41 ( PARTI AL)
SYLMAR CA



11- 251004
11-SD-8-3.2 SUMMARY OF
05/ 08/ 03

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 4

05/ 12/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE
2788 VENTURE
LI NCOLN CA 95648

CONSOLI DATED WASTE
10680 SI LI CON AVE
MONTCLAI R CA 91763

D P JAMES
4040 SKYLI NE
CARLSBAD CA 92008

Dl VERSI FI ED LANDSCAPE
23052 H ALI CI A PARKVWAY 385
M SSION VI EJO CA 92697

GREG ENTERPRI SES
4844 VI STA ARROYO
LA MESA CA 91941

SELECT ELECTRIC
P O BOX 1457
SPRI NG VALLEY CA 91717

VALLEY CONCRETE PLACI NG
P O BOX 922104
SYLMAR CA 91312

ASPHALT CONCRETE DI KE

LEAD ABATEMENT

GRADI NG AND ASPHALT CONCRETE

LANDSCAPE

MATERI AL SUPPLI ER

ELECTRI C

CONCRETE



11- 251004 Bl D245

11-SD-8-3. 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 08/ 03 05/ 12/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 6, 000. 00* 6, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 6, 000. 00* 6, 000. 00
3 030991 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 9, 000. 00* 9. 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 8, 000. 00* 8, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 42, 000. 00* 42, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 9, 000. 00 18, 000. 00
7 150686 REMOVE | RRI GATI ON SYSTEM LS LUMP SUM 4. 000. 00* 4, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 440 20. 00 8, 800. 00
9 152320 RESET ROADSI DE SI GN EA 3 1, 000. 00 3. 000. 00
10 152752 REPLACE S| GN PANEL (ROADSI DE SI GN) EA 3 1, 000. 00 3, 000. 00
11 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 120 50. 00 6, 000. 00
(60 MM MAXI MUM)
12 (S) 160120 REMOVE TREE EA 2 2, 000. 00 4,000. 00
13 190101 ROADVWAY EXCAVATI ON VB 50 60. 00 3, 000. 00
14 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 820 60. 00 49, 200. 00
(AERI ALLY DEPCSI TED LEAD)
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 000. 00* 7, 000. 00
16 (S) 200002 ROADSI DE CLEARI NG LS LUVP SUM 15, 000. 00* 15, 000. 00
17 (S) 030992 PLANT REMOVAL (TYPE 1) MR 1, 480 8. 00 11, 840. 00
18 (S) 030993 PLANT REMOVAL (TYPE 2) MR 880 10. 00 8, 800. 00
19 030994 ROCK MULCH M2 34 100. 00 3. 400. 00
20 202011 MULCH VB 35 60. 00 2,100. 00
21 203021 FI BER ROLLS M 240 12. 00 2. 880. 00
22 (S) 203561 JUTE MESH MR 160 10. 00 1, 600. 00
23 (S) 204006 PLANT ( GROUP F) EA 19, 700 .30 5. 910. 00
24 (S) 204036 PLANT ( GROUP B) EA 95 20. 00 1, 900. 00
25 (S) 204038 PLANT ( GROUP U) EA 81 100. 00 8. 100. 00
26 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00* 6, 000. 00
27 (S) 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 4. 000. 00* 4, 000. 00
28 (S) 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 6 250. 00 1, 500. 00
29 (SF) 208250 25 MM PLASTI C Pl PE (PR 200) M 426 7.00 2.982.00
(SUPPLY LI NE)
30 (SF) 208252 40 MM PLASTI C Pl PE (PR 200) M 108 8. 00 864. 00
(SUPPLY LI NE)
31 (SF)208255 75 MM PLASTI C Pl PE (PR 200) M 152 12. 00 1, 824. 00
(SUPPLY LI NE)
32 (S) 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 2, 000. 00 2,000. 00



11- 251004 Bl D245

11-SD-8-3.2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 08/ 03 05/ 12/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 (S) 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 2 2, 000. 00 4, 000. 00
34 (S) 030995 SPRI NKLERS EA 21 30. 00 630. 00
35 (S) 030996 SPRI NKLERS ( TYPE C-2 MOD) EA 110 20. 00 2, 200. 00
36 (S) 208491 50 MM GATE VALVE EA 4 200. 00 800. 00
37 (S) 030997 I RRI GATI ON CONDUI T M 170 20. 00 3, 400. 00
38 (S) 390101 ASPHALT CONCRETE TONN 48 140. 00 6, 720. 00
39 (S) 394001 PLACE ASPHALT CONCRETE DI KE M 390 40. 00 15, 600. 00
40 030998 SLOPE PAVI NG ( STAMPED CONCRETE) VB 83 800. 00 66, 400. 00
41 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 1, 010 88. 00 88, 880. 00
42 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
43 (S) 869040 PULL BOX EA 7 500. 00 3, 500. 00
44 999990 MOBI LI ZATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

TOTAL 484, 830. 00



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

11- 251004

11-SD-8-3.2
05/ 08/ 03
SECOND
BI D AMOUNT

5, 000. 00* 5000. 00
10, 000. 00* 10000. 00
2, 000. 00* 2000. 00
6, 000. 00* 6000. 00
10, 000. 00* 10000. 00
5, 000. 00 10000. 00
5, 000. 00* 5000. 00
10. 00 4400. 00
500. 00 1500. 00
500. 00 1500. 00
20. 00 2400. 00
3, 000. 00 6000. 00
50. 00 2500. 00
80. 00 65600. 00
3, 000. 00* 3000. 00
5, 000. 00* 5000. 00
10. 00 14800. 00
5. 00 4400. 00
50. 00 1700. 00
50. 00 1750. 00
10. 00 2400. 00
5. 00 800. 00
.50 9850. 00
20. 00 1900. 00
85. 00 6885. 00
8, 000. 00* 8000. 00
1, 000. 00* 1000. 00
250. 00 1500. 00
9. 00 3834. 00
10. 00 1080. 00
14. 00 2128. 00
2,500. 00 2500. 00
2,000. 00 4000. 00
45. 00 945. 00
20. 00 2200. 00
225.00 900. 00
15. 00 2550. 00
125. 00 6000. 00
50. 00 19500. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
1, 000. 00~ 1000. 00
3, 500. 00* 3500. 00
3, 000. 00~ 3000. 00
6, 000. 00* 6000. 00
35, 000. 00* 35000. 00
5, 000. 00 10000. 00
3, 000. 00* 3000. 00
30. 00 13200. 00
500. 00 1500. 00
500. 00 1500. 00
50. 00 6000. 00
1, 000. 00 2000. 00
5.00 250. 00
5. 00 4100. 00
3, 000. 00~ 3000. 00
10, 000. 00* 10000. 00
10. 00 14800. 00
10. 00 8800. 00
200. 00 6800. 00
200. 00 7000. 00
25.00 6000. 00
20. 00 3200. 00
.75 14775. 00
110. 00 10450. 00
190. 00 15390. 00
20, 000. 00* 20000. 00
3, 000. 00~ 3000. 00
400. 00 2400. 00
25.00 10650. 00
40. 00 4320. 00
40. 00 6080. 00
5, 000. 00 5000. 00
3, 000. 00 6000. 00
50. 00 1050. 00
50. 00 5500. 00
500. 00 2000. 00
20. 00 3400. 00
250. 00 12000. 00
50. 00 19500. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

5, 500. 00~ 5500. 00
4, 950. 00* 4950. 00
3, 500. 00~ 3500. 00
12, 000. 00* 12000. 00
50, 000. 00* 50000. 00
7,500. 00 15000. 00
5, 600. 00~* 5600. 00
12. 50 5500. 00
1, 350. 00 4050. 00
675. 00 2025. 00
60. 00 7200. 00
650. 00 1300. 00
168. 00 8400. 00
33.00 27060. 00
5, 525. 00~* 5525. 00
5, 000. 00* 5000. 00
12.50 18500. 00
11.00 9680. 00
55. 00 1870. 00
46. 00 1610. 00
7.50 1800. 00
6. 00 960. 00
.30 5910. 00
22.00 2090. 00
70. 00 5670. 00
10, 800. 00* 10800. 00
6, 600. 00* 6600. 00
265. 00 1590. 00
6. 25 2662. 50
7.50 810. 00
12. 35 1877. 20
1, 800. 00 1800. 00
1, 950. 00 3900. 00
23. 00 483. 00
46. 00 5060. 00
210. 00 840. 00
14.50 2465. 00
325.00 15600. 00
21.00 8190. 00

Bl D245
PAGE 7
05/ 12/ 03
FI FTH

Bl D AMOUNT
4,720. 00* 4720. 00
23, 600. 00* 23600. 00
5, 310. 00~ 5310. 00
6, 388. 52* 6388. 52
70, 800. 00* 70800. 00
4, 637. 40 9274. 80
6, 490. 00~* 6490. 00
11. 80 5192. 00
590. 00 1770. 00
590. 00 1770. 00
29.50 3540. 00
944. 00 1888. 00
100. 30 5015. 00
265. 50 217710. 00
23, 600. 00* 23600. 00
4, 670. 00* 4670. 00
5.31 7858. 80
5.31 4672. 80
22.66 770. 44
33.63 1177. 05
9.44 2265. 60
9.19 1470. 40
.28 5516. 00
18. 88 1793. 60
70. 80 5734. 80
15, 340. 00* 15340. 00
4,484. 00* 4484. 00
282. 20 1693. 20
7.20 3067. 20
10. 03 1083. 24
13. 87 2108. 24
3,776.00 3776. 00
1, 770. 00 3540. 00
25. 96 545. 16
15. 34 1687. 40
265. 50 1062. 00
10. 62 1805. 40
236. 00 11328. 00
16. 52 6442. 80



| TEM

40
41
42
43
44

TOT

11- 251004
11-SD-8-3.2
05/ 08/ 03

130. 00
4, 500. 00*
500. 00
40, 000. 00*

66400. 00
131300. 00
4500. 00
3500. 00
40000. 00

486, 222. 00

SUMMARY OF

RE MA I
THI RD
Bl D AMOUNT

650. 00 53950. 00
110. 00 111100. 00
25, 000. 00* 25000. 00
700. 00 4900. 00
12, 000. 00* 12000. 00

498, 115. 00

FOURTH

Bl D AMOUNT
730. 00 60590
120. 00 121200
4, 250. 00* 4250
800. 00 5600
35, 500. 00* 35500
500, 517. 70

Bl D245

PAGE 8
05/ 12/ 03
FI FTH
Bl D AMOUNT
826. 00 68558. 00
129. 80 131098. 00
4,602. 00* 4602. 00
3,717.00 26019. 00
94, 400. 00* 94400. 00
805, 637. 45



